S GOV

AGENTIA DE GUVERMARE ELECTROMICA

CONTRACT AWARD NOTICE

Contract No.: MD-EGA-183501-CS-QCBS

By the P.I. e-Governance Agency, Republic of Moldova
Modernization of Government Services Project

Credit No.: IDA-6126& Loan No.: 8774-MD

Design, Development, Configuration, Deployment of | Minimum Qualifyin

Selpe 07 Conife the IVIgDeIivery I%formation S%/stem Py Technical gcoref(ySt)g;l 70
Consultants’ names Esempla Systems SRL v INDRSIc\)/llcj)tiiﬁsLS(lgT_L(gzdPZ?trrtggr) & DAS
City/Country Chisinau, Republic of Moldova Chisinau, Republic of Moldova
Status Awarded Consultant Evaluated Consultant

Technical Score (St*T) 49.08 53.98

Financial Score (Sf*P) 30.00 16.08

Combined Score 79.08 70.06
Criteria

i. Specific experience of the Consultant 8.00 9.00

relevant to the assignment/(max. 10 points) ' '

ii. Adequacy and quality of the proposed

agile methodology in responding to the 20.00 26.50

Terms of Reference (TORSs)/(max. 30 points)

iii. Key professional staff qualifications and

competence for the assignment/(max. 60 42.11 41.62

points)
Total points (Technical Evaluation) St: 70.11 77.12
Price as read out: 148,192.00 Euro US$265,184.63
;ér.]i;:Evaluatlon Price in US$ (as per ITC 175.446.99! 327,347,092
Final Negotiated Price: 148,294.30 Euro N/A
Rank 1 2

Other Shortlisted Consultant(s)/Firm(s)

Consultants’ names:

Joint Venture between Smart IT WORKS SRL (as Lead Partner) & Simpals DEV SRL (Partner)

City/Country:

Chisinau, Republic of Moldova

Proposal Submitted: No |

December 11, 2020, Chisinau, Republic of Moldova

! This represents the evaluated price in US$ which includes proposal currency conversion including adjustments made in line
with provisions of Clause 24.1.1 (arithmetical error) calculated by multiplication of unit price of remuneration (as per FIN-3)

with staff time input quantity.

2 This represents the final evaluated price in US$ which includes adjustments in line with provisions of Clause 24.1.1
(arithmetical error) calculated by multiplication of unit price of remuneration (as per FIN-3) with staff time input quantity
and adjustments made in line with the Clause 14.1.3 provisions, considering that the proposed key experts’ input was 820
person/working days instead of 1000 person/working days required by RfP.




